STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

02/ 09/ 06
07-4K1004
07- VEN-101-22. 0/ 26. 4

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 15 FUND TOTAL HA42 550, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 471, 040. 00 AMOUNT UNDER
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 398, 390. 00 1 MVETROPCLE
P O BOX 1632
LAKE FOREST CA 92609
2 698, 412. 00 2 NYE AND NELSON | NC

BI D SUMMARY

I N VENTURA COUNTY | N VENTURA AT

VARI QUS LOCATI ONS

SLOPE PAVI NG AND ERCSI ON CONTROL

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1860 EASTMAN AVENUE STE 108

VENTURA CA 93003

72, 650. 00

Bl D245
PAGE 1
02/ 14/ 06
CONTRACT CODE 'F '
19 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 60

PERCENT UNDER EST 15. 42

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

949 380-9414 SB PREF CLAI MED
00534372

FAX 949 380-9473

805 654-1682
00522661
FAX 805 654-8241

SB PREF CLAI MED

3. 0%



07- 4K1004
07- VEN-101
02/ 09/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

02/ 14/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PAVI NG NET
11 S TERM NO STE 214
LONG BEACH CA 90803

EXCAVATI ON ( PARTI AL)



07- 4K1004
07- VEN-101
02/ 09/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
02/ 14/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 VALLEY CONCRETE
P O BOX 922109
SYLMAR CA 91342-2109

CONCRETE PLACEMENT



07- 4K1004 Bl D245

07- VEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
02/ 09/ 06 02/ 14/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 200. 00 1, 200. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 000. 00 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
5 150771 REMOVE ASPHALT CONCRETE DI KE M 86 30. 00 2,580. 00
6 152385 RELOCATE MARKER EA 3 50. 00 150. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 7, 000. 00 7, 000. 00
8 190101 ROADWAY EXCAVATI ON VB 380 90. 00 34, 200. 00
9 190108 ROADWAY EXCAVATI ON ( TYPE Y-2) VB 730 80. 00 58, 400. 00
(AERI ALLY DEPGCSI TED LEAD)
10 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 3, 000. 00 3, 000. 00
11 198001 | MPORTED BORROW VB 14 200. 00 2, 800. 00
12 (S) 208000 | RRI GATI ON SYSTEM LS LUWP SUM 8, 000. 00 8, 000. 00
13 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 90 100. 00 9, 000. 00
POLYETHYLENE PI PE CONDUI T
14 390160 ASPHALT CONCRETE (TYPE B) TONN 6 200. 00 1, 200. 00
15 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 86 110. 00 9, 460. 00
16 038087 M NOR CONCRETE VB 16 400. 00 6, 400. 00
(M SCELLANEQUS CONSTRUCTI ON)
17 721810 SLOPE PAVI NG ( CONCRETE) VB 280 450. 00 126, 000. 00
18 038088 SLOPE PAVI NG ( STAMPED CONCRETE) M 850 70. 00 59, 500. 00
19 999990 MOBI LI ZATI ON LS LUMP SUM 34, 500. 00 34, 500. 00

TOTAL 398, 390. 00



07- 4K1004 Bl D245

07- VEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
02/ 09/ 06 02/ 14/ 06
| TEM SECOND
Bl D AMOUNT
1 6, 000. 00 6000. 00
2 20, 570. 00 20570. 00
3 7, 260. 00 7260. 00
4 30, 250. 00 30250. 00
5 25. 00 2150. 00
6 150. 00 450. 00
7 7, 000. 00 7000. 00
8 173. 00 65740. 00
9 139. 00 101470. 00
10 4,500. 00 4500. 00
11 225.00 3150. 00
12 4,500. 00 4500. 00
13 145. 00 13050. 00
14 1, 108. 00 6648. 00
15 42.00 3612. 00
16 1, 482. 00 23712. 00
17 490. 00 137200. 00
18 188. 00 159800. 00
19 101, 350. 00 101350. 00
TOT 698, 412. 00



